New Hampshire Department of Health and Human Services
Granite Advantage 1115(a) Waiver Evaluation Design & Pre-Evaluation
Support Development and Implementation

ADDENDUM #1
RFP-2019-OQAI-01-GRANI

On November 16, 2018, the New Hampshire Department of Health and Human Services
published a Request for Proposals (RFP), to solicit proposals from vendors to develop
and implement an evaluation design in two (2) phases in order to enable the Department
to meet the Centers for Medicare and Medicaid Services (CMS) independent evaluation
requirements for the Granite Advantage (GA), Section 1115(a) Medicaid Demonstration
Waiver (GA Waiver), as follows:

Phase 1 — Evaluation Design and Pre-Evaluation Support Development
Phase 2 — Evaluation Implementation

The Department is publishing this addendum to:

1. Delete and replace Section 1. Introduction, Subsection 1.3. Contract Period,
with the following:

1.3. Contract Period

The Contract resulting from this RFP will be effective upon Governor and
Executive Council approval through June 30, 2020, for Phase 1 of the Project
(Evaluation Design Development and Pre-Evaluation Support).

The selected Vendor must be available to begin providing services upon
Governor and Executive Council approval of the agreement (contract).

Upon the Centers for Medicare & Medicaid Services (CMS) approval of the
Department’s Evaluation Design and Budget, the Department will request
approval from the Governor and Executive Council for a Contract
Amendment to extend the contract through December 31, 2025, for Phase
2 of the project (Implementation of the Evaluation Design).

2. Delete and replace Section 3. Statement of Work, Subsection 3.2. Phase 1
Scope of Services: Evaluation Design and Pre-Evaluation Support
Development, Paragraph 3.2.5. Deliverables and Reporting, Subparagraph
3.2.5.1., with the following:

3.2.5.1. The selected Vendor will conduct a rapid cycle assessment of the GWP
Program. The assessment must include, but is not limited to:

3.2.5.1.1. Comparison groups associated with Community Engagement
compliance;

3.2.5.1.2. Semi-structured interviews; and
3.2.5.1.3. Member focus groups.
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3. Delete and replace Section 3. Statement of Work, Subsection 3.2. Phase 1
Scope of Services: Evaluation Design and Pre-Evaluation Support
Development, Paragraph 3.2.7. Phase 1. Deliverables and Reporting,
Subparagraph 3.2.7.2., with the following:

3.2.7.2. The selected Vendor must provide a draft Evaluation Design to the
Department for review and approval no later than April 12, 2019.

4. Delete and replace Section 3. Statement of Work, Subsection 3.3. Phase 2
Scope of Services: Evaluation Design Implementation, Paragraph 3.3.7.
Phase 2: Deliverables and Reporting, with the following:

3.3.7 Phase 2: Deliverables and Reporting

The selected Vendor will prepare and submit the following written reports to
the Department:

Report Description Due Date Target
Audience
Implementation Produce and submita | Within 15 business | Department
Plan Plan to the Department | days of the start of
Phase 2
Monthly Status Progress of evaluation | By the 20™ day of Department
Reports activities including: each month

= Accomplishment

= Current tasks

= Challenges

= Resolutions to
challenges

= Openissues

» Updated decision
log

» Interim quantitative
findings if available

Quarterly Reports | As needed to support Quarterly reporting | Department

the Department’s schedule outlined in
quarterly reporting to CMS deadlines in
CMS the STCs
Data Analytic Plan | Draft plan 60 days after the Department
start of Phase 2
Policy Briefs Relevant data As needed NH Legislature
associated with the
GAHCP
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could include:
= Infographics
= Charts
= Graphs

Report Description Due Date Target
Audience
Presentations Visualizations that As needed Targeted

stakeholders

Annual Reports

Produce and submit
Reports to the
Department

Annual reporting

schedule outlined in
the CMS deadlines

in the STCs

Department
CMS

Draft Interim

Evaluation Report

Produce and submit a
Draft to the Department

60 calendar days
prior to the CMS
deadline in the
STCs

Department
CMS

Final Interim

Evaluation Report

Produce and submit a
Final to the Department

60 calendar days
prior to the CMS
deadline in the
STCs

Department
CMS

Draft Final

Evaluation Report

Produce and submit a
Draft to the Department

60 calendar days
prior to the CMS
deadline in the
STCs

Department
CMS

Final Evaluation
Report

Produce and submit a
Final to the Department

15 calendar days
prior to the CMS
deadline in the
STCs

Department
CMS
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